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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time has changed from 05-Sep-2003 11:00 AM to 10-Sep-2003 11:00 AM.

The following bid schedule replaces the bid schedule found in the original solicitation. All bidders are to

use this schedule, unless replaced by any future amendments:

ALL BIDDERS MUST BID ON BOTH ITEMS (ITEMS 0001 AND 0002)

ITEM NO
0001

FOB:

ITEM NO
0002

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

MOBILIZATION AND DEMOBILIZATION

FFP

MAINTENANCE DREDGING OF LONG ISLAND INTERCOASTAL

WATERWAYS

PURCHASE REQUEST NUMBER: W16ROE-3175-7693

NET AMT
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
26,000 Cubic
Yard
REMOVAL AND DISPOSAL-SHOALSD & F
FFP

REMOVAL AND DISPOSAL OF ALL MATERIAL FROM SHOALS D AND F
EXCEPT LEDGE ROCK LYING ABOVE THE PLANE OF 6 ft. MLW WITH 2
ft. OVERDEPTH IN ACCORDANCE WITH THE CONTRACT DRAWINGS
AND SPECIFICATIONS.

NET AMT

FOB: Destination

TOTAL BID AMOUNT FOR BOTH ITEMS (ITEMS 0001 AND 0002): $
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The following have been added by full text:
AMENDMENT 0001 CHANGES

1. SF1442: Paragraph 13.A.: The Bid Opening Date is changed from September 5, 2003, to September 10, 2003.
2. Section 00010, Bid Schedule:

a)  Delete Option 1 from the Bid Schedule. As a result, only Line Item Nos. 0001 and 0002 are retained in
the scope of work.

b)  The Total Contract Bid Amount will be calculated from bids on Line Item Nos. 0001 and 0002 instead
of previously used Line Item Nos. 0001, 0002, 0003, and 0004.

¢)  Note No. 2: reference to “Combined Basic Work and Option No. 17 to be replaced with “Item Nos.
0001 and 0002”.

d)  Note No. 6: remove reference of the increased contract’s duration in case of award of Option 1.

e) Delete Note No. 7.

f) Delete Note No. 8.

3. Section 00800, Special Contract Requirements:

a) 1. Commencement, Prosecution, and Completion of Work:

» Delete “...to complete the Basic Work ready for use not later than forty-five (45) calendar days
after the date of receipt by him of the notice to proceed, and the Option No. 1 work (if exercised)
not later than seventy-five (75) calendar days after the date of receipt by him of the notice to
proceed” to be replaced with “...to complete it ready for use not later than forty-five (45) calendar
days after the date of receipt by him of the notice to proceed”.

» Delete “...additional time will be allowed at the rate of one (1) calendar day for each 2,600 cubic
yards” to be replaced with “...additional time will be allowed at the rate of one (1) calendar day for
each 1,700 cubic yards”.

» Delete “The work is estimated to cost between $1,000,000.00 and $5,000,000.00” to be changed to:
“The work is estimated to cost between $500,000.00 and $1,000,000.00”.

» Delete “The work is estimated to cost between $500,000.00 and $1,000,000.00” to be changed to:
“The estimated total volume to be dredged and placed is 26,000 cubic yards”.

b) 5. Contract Drawings, Maps and Specifications:

Delete the following contract drawings description:

CONTRACT DESCRIPTION
DRAWING
File Number 208 Maintenance Dredging - Long Island Intracoastal Waterway Federal
LIIW_ 2003 Navigation Channel: Shinnecock Bay
(12 Sheets)
1 Index Sheet
2 General Location Map
3 Channel Layout Map
4-8 Channel Condition Surveys
9 Detailed Project Area Map
10 Upland Disposal Site Map
11 Tiana Beach Placement Area Map
12 Project Signs
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to be replaced with the following chart:
CONTRACT DESCRIPTION
DRAWING
File Number 208 Maintenance Dredging - Long Island Intracoastal Waterway Federal
LIOW_2003 Navigation Channel: Shinnecock Bay
(9 Sheets)
1 Index Sheet
2 General Location Map
3 Channel Layout Map
4-6 Channel Condition Surveys
7 Detailed Project Area Map
8 Tiana Beach Placement Area Map
9 Project Signs

c) 10. Layout of Work, Disposal Sites:

» Delete “The material to be dredged from the dredging sites shall be disposed of in specifically
designated sites on the barrier island as indicated on the plans accompanying these specifications.
The following sites will be used:” to be replaced with: “The material to be dredged from the
dredging sites shall be disposed of in the following site on the barrier island as indicated on the
plans accompanying these specifications:”.

» Reference to “Basic Work” to be deleted.
» The entire “Option No. 1” section to be deleted.
d) 11. Estimated Quantities:

Delete the estimated available quantities table:

GRADE (CHANNEL OVERDEPTH TOTAL
PLUS SIDE SLOPES) (CHANNEL PLUS SIDE ADJUSTED
SLOPES) ESTIM. Q'TY
Shoal C (Option No. 1) 6,200 CY 18,250 CY 26,000 CY
Shoals D AND F (Basic | 12,770 CY 11,880 CY 26,000 CY
Work)

The total adjusted estimated quantity of material of 52,000 cubic yards is based on the March
2003 survey and expected shoaling rate.

To be replaced with:
GRADE (CHANNEL OVERDEPTH TOTAL
PLUS SIDE SLOPES) (CHANNEL PLUS SIDE ADJUSTED
SLOPES) ESTIM. Q'TY

Shoals D AND F 12,770 CY 11,880 CY 126,000 CY
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Section 00900, List of Documents, Exhibits, and other Attachments

Delete the Right of Entry from the Dockers Upland Disposal Site from Attachment E.

Section 01200, Technical Provisions

a) 1. Work Covered by Contract Price:

>

>
>
>

>

Change the paragraph identification for Bid Item No. 0002 from a) to b).
Delete Paragraph 1.b) Bid Item No. 0003.
Delete Paragraph 1.c) Bid Item No. 0004.

Delete “Dredged material will be placed at Dockers Upland Disposal Site (UDS) (Shoal C) (Option
No. 1, if awarded) and at Tiana Beach (Shoals D and F)” to be changed to: “Dredged material will
be placed at Tiana Beach (Shoals D and F)”.

Delete “Approximately 52,000 cubic yards...” to be changed to: “Approximately 26,000 cubic
yards...”.

Delete “Forty-five (45) calendar days are allowed for completion of Basic Work of this contract
with while seventy-five (75) calendar days are allowed for completion of the entire scope of this
contract, the Basic Work and the Option No. 1.” To be changed to: “Forty-five (45) calendar days
are allowed for completion of this contract.”

Delete “Mobilization for Line Item No. 0003 includes construction and preparation of upland
disposal site with mobilization of all necessary equipment for these operations.” from Paragraph
l.a.

Change “Line Item Nos. 0002 and 0004 to “Line Item No. 0002” in Paragraph 1.b.

b) 3. Disposal Site Requirements:

>

>

Delete “Dredged material removed from Shoal C (Option No. 1, if awarded) will be placed in
Dockers UDS...” to be changed to: “Dredged material removed from Shoals D and F will be
placed at Tiana Beach Placement Area...”

Delete sentence: “No dike construction and/or dredged material placement will be allowed outside
the identified contour area.”

c) 4. Character of Materials:

Delete sentence “At the same time, the dredged material removed from Shoal C containing
approximately 50% of organic material will be placed at Dockers UPS.” from Paragraph 4.b.

d) 10. Placement of Dredged Material:

>

>

Paragraph a: “General: The material to be removed from the dredging area under this contract
shall be placed as follows:

1) Delete “Dredged material removed from Shoal C (Option 1, if awarded) will be placed at
Dockers UDS, as indicated on the plans accompanying these specifications. Placement site
must be limited by the perimeter of the area identified in the plans and further delineated by
the COR prior to start of the site’s construction.

2) Dredged material...”

To be replaced with: “General: Dredged material removed from Shoals D and F will be placed in
front of the dune line and Tiana Beach Pavilion, as indicated on the plans accompanying these
specifications. Placement site must be limited by the placement area identified in the plans and
further delineated by the COR prior to start of the site’s construction.”

Paragraph m: to be deleted.
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e) 14. Measurement and Payment:

» Paragraph a: Delete “...(Bid Item Nos. 0001 and 0003, if awarded)...” to be changed to: “...(Bid
Item No. 0001)...”

» Paragraph b: Delete “...(Bid Item Nos. 0002 and 0004, if awarded)...” to be changed to: “...(Bid
Item No. 0002)...”

Plans
a)  Sheet1:

» Revise Index Sheet contents: Channel Condition Surveys sheets changed from 4-8 to 4-6; Dockers
Upland Disposal Site sheet is deleted.

» Change Sheet 1 of 12 to Sheet 1 of 9.
b)  Sheet 2: Change Sheet 2 of 12 to Sheet 2 of 9.
c) Sheet 3:
» Remove dredging area related to Shoal C from the plan.
» Change dredging areas sheets identification.
» Change Sheet 3 of 12 to Sheet 3 of 9.
d) Delete Sheets 4, 5, and 10 of 12.
e) Sheet 4:
» Add Typical Cross Section of the channel.
» Change Sheet 6 of 12 to Sheet 4 of 9.
f) Sheet 5: Change Sheet 7 of 12 to Sheet 5 of 9.
g)  Sheet 6: Change Sheet 8 of 12 to Sheet 6 of 9.
h)  Sheet 7:
» Removed references to Shoal C and Dockers Upland Disposal Site from the drawing.
» Change Sheet 9 of 12 to Sheet 7 of 9.
h)  Sheet 8: Change Sheet 11 of 12 to Sheet 8 of 9.
i) Sheet 9: Change Sheet 12 of 12 to Sheet 9 of 9.
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The following have been modified:
NOTES
NOTES

1. It is the contractor’s responsibility to comply with all
conditions and requirements of the identified disposal site.

2. The low bidder for the purpose of award will be the
conforming responsible bidder offering the lowest Total Bid.

3. Any bid, which is materially unbalanced, may be rejected. An
unbalanced bid is one, which is based on prices significantly
less than cost for some work and prices, and significantly
overstated for the other work.

4. Bidders are reminded that they must bid on the issued plans
and specifications as amended. Any deviations, conditions or
attachments made by the bidder himself may render the bid
non-responsive and may be cause for its rejection.

5. Bidders are required to bid on all items or their bid will be
rejected.

6. Contract performance shall be completed within 45 (forty-
five) calendar days of receipt by the contractor of the
Notice to Proceed.

SECTION 00700 - CONTRACT CLAUSES

The following have been modified:
52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
The Contractor shall be required to (a) commence work under this contract within 5 calendar days after the date the

Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready
for use not later than 45 calendar days. The time stated for completion shall include final cleanup of the premises.

(End of clause)

(End of Summary of Changes)



